

November 04, 2022

REQUEST FOR QUOTATIONS

The Philippine Council for Health Research and Development (PCHRD), through its Bids and Awards Committee (BAC), requests PhilGEPS registered suppliers to submit **sealed quotations for the one (1) lot Concept, Design, Fabrication, Supply and Installation of Materials, trucking for delivery and manpower for installation and dismantling of the 2022 NSTW Health Cluster Exhibit with a total approved budget for the contract (ABC) in the amount of Nine Hundred Eighty Thousand Pesos (P 980,000.00).**

Specifications:

- **Please see attached Technical Specifications and Drawings**

Qualified bidders should submit their quotations to the address below **on or before November 11, 2022 (Friday), 10:00 AM**. Failure to strictly comply with the deadline and general conditions shall automatically disqualify the bidder/s from the bidding process. Winning bidder will be required to submit additional requirements as stipulated in the IRR of RA 9184.

PCHRD reserves the right to reject any or all quotations, to waive formality therein and to accept offers that may be considered most advantageous to the government.

For further information, please refer to:



Mr. Cirio D. Pangan Jr.

Secretariat, Bids and Awards Committee
Philippine Council for Health Research and Development
PCHRD Saliksik Building, Sikap Street,
DOST Main Compound, Gen. Santos Ave., Bicutan, Taguig City
Email: procurement@pchrd.dost.gov.ph
Tel. Nos. 8837-2931 or 8837-2924 loc. 504 or 506
Fax No. 8837-7536 or 8837-2924

(sgd.)
PAUL ERNEST N. DE LEON
Chair, BAC

Supply and Installation of materials, trucking for delivery and manpower for installation and dismantling of the 2022 NSTW Health Cluster Exhibit

Date: 21-27 November 2022 (Ingress: 21 November/ Egress: 27 November)

ITEM	SPECIFICATION	REFERENCE	STATEMENT OF COMPLIANCE
A. For fabrication, printing, installation, and disassemble of the following exhibit materials:			
1	<p>Backwall or Dry Wall House Type Wall Separation (10m x 12m estimated area * Wood and metal support fabricated * Latex paint finish - Stand Display - lot graphics wall design - lot Shelf Display - Panaflex Wall Display (1m W x .20m T X 2m H) * Wood and metal support fabricated * Latex paint finish - Graphic print on Panaflex - Stand Graphics print on sintra *with goose lamp per print (above print)</p>	<p>Design:</p> 	
2	<p>Lighted signage 5 units Acrylic build up letter lighter * Disinfection Area * Health Care Facility * Nutrition and Learning * Treatment Room * Laboratory Materials: * Wood and metal support fabricated * Latex paint finish * Graphics - print tarpaulin</p>		

3
 Build - up Letter and Logo
 * Carton painted finish (7.5m x .40m H)
 * Flat form
 * lighting spot light

4
1 Registration and Evaluation booth with label
 * Wood fabricated painted finish






5
1 Perimeter Fence
 - Cover (20m x 20m) Area
 * Wood fabricated painted finish



6
- Counter Nutrition Counseling - (2m W x .50m L x .75 m H)
 * Wood fabricated painted finish
 * With lockable Cabinet
 -Fake sink installation
 -Book display (angled wall shelf)
 -tablet kiosk

7
Booth Rentals, Facilities and Collaterals
 - Mounted TV Monitor (32")
 - Stacking Chair
 - Visitor Chair
 - Hospital Bed
 - Barstool
 - Laboratory Table
 - Laboratory Shelves display
 -1 mannequin head display
 -desks




-acrylic name plates




Event colors:

Primary



Secondary



7	<p>Needle Punch Carpet *10mx12m *Dark grey</p>		
8	<p>Electrical and Lighting Requirement * 2 units 60 ampered Breaker * 220 volt single phased * Lighting Breaker 20 ampered * 30 to 50 outlet with 2 gang * Electrical wiring estimated 80 meters</p>		
9	<p>Ingress and Egress Set-Up and Installation: - SRF Charges - Trucking and Delivery - night Installation - Dismantling - Mobilization</p>		
10	<p>Other items and services to be included: Provide lighting and electrical fixtures Provide transportation of manpower and exhibit materials to and from World Trade Center Provide meals and accommodation of crew/manpower (as necessary) Ensure that the installation of all exhibit materials has been completed before November 23, 2022. Ensure availability of at least one (2) staff from November 23-27, 2022 to address concerns regarding the exhibit Process all documentary requirements required for the ingress and egress of the poster exhibit</p>		