

April 03, 2023

## REQUEST FOR QUOTATIONS

The Philippine Council for Health Research and Development (PCHRD), through its Bids and Awards Committee (BAC), requests PhilGEPS registered suppliers to submit **quotations for the one (1) lot Rehabilitation / Improvement of the Office Space at Titanium Building with a total approved budget for the contract (ABC) in the amount of Three Hundred Forty-Seven Thousand Five Hundred Pesos (P 347,500.00).**

### Scope of Work:

- Mobilization of manpower, equipment, and supplies (Mobilization/Demobilization and Hauling)
- Supply and installation of stainless-steel bidet. Replace all existing bidets at PWD, Male, and Female Comfort Room.
- Supply and installation 12mm thick Phenolic Core Partitions with stainless-steel accessories. Replace existing phenolic core partitions at Male and Female Comfort Room
- Provision of double wall dry-wall partition. Supply and installation of double wall dry-wall partition on metal stud framing in paint finish
- Relocation of ACU indoor unit, for the provision of drywall partition
- All equipment, labor, materials, and supplies needed for the implementation of works and restoration works are considered included in the contract cost.
- Please submit the accomplished Bill of Quantity together with your Quotation/Proposal

Qualified bidders should submit their quotations to the address below **on or before April 11, 2023 (Tuesday), 10:00 AM.** Failure to strictly comply with the deadline and general conditions shall automatically disqualify the bidder/s from the bidding process. Winning bidder will be required to submit additional requirements as stipulated in the IRR of RA 9184.

PCHRD reserves the right to reject any or all quotations, to waive formality therein and to accept offers that may be considered most advantageous to the government.

For further information, please refer to:

**Mr. Cirio D. Pangan Jr.**

Secretariat, Bids and Awards Committee

Philippine Council for Health Research and Development

PCHRDR Saliksik Building, Sikap Street,

DOST Main Compound, Gen. Santos Ave., Bicutan, Taguig City

Email: [procurement@pchr.dost.gov.ph](mailto:procurement@pchr.dost.gov.ph)

Tel. Nos. 8837-2931 or 8837-2924 loc. 504 or 506

Fax No. 8837-7536 or 8837-2924

(sgd.)

**MARIA VIOLETA G. INTIA**

Chair, BAC

PROJECT : REHABILITATION/IMPROVEMENT OF THE OFFICE SPACE AT TITANUIM BUILDING  
 OWNER : PHILIPPINE COUNCIL FOR HEALTH RESEARCH AND DEVELOPMENT  
 LOCATION : DOST COMP. GEN. SANTOS AVE. BICUTAN TAGUIG CITY  
 SUBJECT : Bill of Quantities  
 SCOPE : CIVIL & ARCHITECTURAL WORKS

| DESCRIPTION OF WORK  | QTY | UNIT   | MATERIAL COST | LABOR COST | OCM | 12% VAT | UNIT COST | TOTAL COST |
|--|-----|--------|---------------|------------|-----|---------|-----------|------------|
| <b>I. GENERAL REQUIREMENTS</b>   |     |        |               |            |     |         |           |            |
| 1. Mobilization/Demobilization & Hauling   | 1   | lot    |               |            |     |         |           |            |
| <b>Subtotal</b>  |     |        |               |            |     |         |           |            |
| <b>II. Comfort Room</b>  |     |        |               |            |     |         |           |            |
| 1. Supply and installation of Stainless Steel Bidet                                  | 8   | set/s  |               |            |     |         |           |            |
| 2. Supply and installation of Phenolic Core Partition w/ stainless steel accessories | 42  | sq. m. |               |            |     |         |           |            |
| <b>Subtotal</b>  |     |        |               |            |     |         |           |            |
| <b>III. Civil and Architectural Works</b>  |     |        |               |            |     |         |           |            |
| 1. Double Wall Drywall Partition (Gypsum Board on Metal Studs Framing, Paint Finish) | 20  | sq. m. |               |            |     |         |           |            |
| 2. Relocation of ACU (Indoor unit only)  | 1   | lot    |               |            |     |         |           |            |
| <b>Subtotal</b>  |     |        |               |            |     |         |           |            |
| <b>GRAND TOTAL</b>   |     |        |               |            |     |         |           |            |

Note: